

Upper Verde River Watershed Protection Coalition

Upper Verde Stormwater Management Plan

within

the Big and Little Chino Subbasin

Scope of Work Biozone, Inc.

1. Facilitate planning/meetings among a group of stakeholders. Members of the planning group will be identified by Coalition personnel. Planning meetings will be organized by Coalition personnel.
2. Research priority projects and address any legal concerns that may apply to proposed projects. The plan will list design concepts, project partners, and project benefits, and will summarize costs and possible funding mechanisms for each project.
3. The final plan will include the identification of at least 20 different projects in the Big and Little Chino sub-basins
4. Assist with plan writing supported by Coalition personnel.
5. Provide quarterly progress reports to the designated Coalition contact.
6. Attend Coalition Technical Advisory Committee and Executive Board meetings, as required.
7. Plan will be finalized on or before June 30, 2024.
8. Cost is not to exceed \$124,000

A handwritten signature in black ink, appearing to read "Vicki M. Doherty". The signature is fluid and cursive, with the first name "Vicki" being more prominent.

President

Biozone Inc.

PO Box 13027

Prescott, Az 86304